

**NOTICE FOR AMENDMENT TO ADVERTISEMENT PUBLISHED ON**

**13.11.2009 AT SL. NO.8**

**ORDNANCE FACTORY BHANDARA**

**General Manager, Ordnance Factory, Bhandara** on behalf of the President of India **amends** the advertisement published on 13.11.2009 due to un-avoidable circumstances. The details are as follows:

**FOR:**

Sl. No	Name of work	TE No.	Estimated Cost in Rs.	Completion period
8	Construction of Temporary sand bund across the river Wainganga at water works Korambhi and upkeep/maintenance till arrival of monsoon for year 2010, at O. F. Bhandara.	CO/51/RD 0908/BF	6,00,000/-	6 Months

**READ:**

Sl. No	Name of work	TE No.	Estimated Cost in Rs.	Completion period
8	Renovation to toilet block of Building No.NC/693,336, Main Admin block, Old Admin Block, RK/BT office building.	CO/51/ND 0805/BF	18,00,000/-	6 Months

**NOTE: THE APPLICANTS ARE REQUESTED TO APPLY FOR ISSUE OF TENDER AS PER THE NEW WORK AT SL. NO.8 AS MENTIONED ABOVE. ALL OTHER ENTRIES WILL REMAIN UNCHANGED.**

GENERAL MANAGER  
ORDNANCE FACTORY BHANDARA,  
JAWAHARNAGAR [VIA NAGPUR]  
MAHARASHTRA - 441 906

FAX NO.07184-275242, 275320  
TEL NO.07184-275742 to 49

*deup 10201/11/0859/0910.*